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Consolidated Water Use Efficiency 2002 PSP
Proposal Part One:

A. Project Information Form

1. Applying for (select one):  (a) Prop 13 Urban Water Conservation Capital
Outlay Grant

 (b) Prop 13 Agricultural Water Conservation
Capital Outlay Feasibility Study Grant

 (c) DWR Water Use Efficiency Project

2. Principal applicant (Organization or
affiliation):

City of San Joaquin

3. Project Title: 2002 Water System Maintenance Project

Shahid Hami, City Manager

P. O. Box 758
San Joaquin, CA 93660
(559) 693-4311

(559) 693-2193

4. Person authorized to sign and submit
proposal:

Name, title

Mailing address

Telephone

Fax.

E-mail           

Gary Horn, City Engineer

1300 E. Shaw Avenue, Su 176
Fresno, CA 93710
(559) 244-3123

(559) 244-3120

5. Contact person (if different): Name, title.

Mailing address.

Telephone

Fax.

E-mail ghorn@yandhengr.com

6. Funds requested (dollar amount): $270,000.00

7. Applicant funds pledged (dollar amount): None

8. Total project costs (dollar amount): $270,000

$284,000

100%

9. Estimated total quantifiable project benefits (dollar
amount):
Percentage of benefit to be accrued by applicant:

Percentage of benefit to be accrued by CALFED or
others:

0%
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Consolidated Water Use Efficiency 2002 PSP
Proposal Part One:

A. Project Information Form (continued)

10.  Estimated annual amount of water to be saved (acre-feet):
1.4

Estimated total amount of water to be saved (acre-feet): 70

Over ___ years 50

Estimated benefits to be realized in terms of water quality,
instream flow, other: None

10/02 to 8/03

30

16

20

Fresno

11. Duration of project (month/year to month/year):

12. State Assembly District where the project is to be conducted:

13. State Senate District where the project is to be conducted:

14. Congressional district(s) where the project is to be conducted:

15. County where the project is to be conducted:

16. Date most recent Urban Water Management Plan submitted
to the Department of Water Resources:

          

17. Type of applicant (select one):
Prop 13 Urban Grants and Prop 13
Agricultural Feasibility Study Grants:

 (a) city
 (b) county
 (c) city and county
 (d) joint power authority

 (e) other political subdivision of the State,
including public water district

 (f) incorporated mutual water company

DWR WUE Projects: the above
entities (a) through (f) or:

 (g) investor-owned utility
 (h) non-profit organization
 (i) tribe
 (j) university
 (k) state agency
 (l) federal agency
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18. Project focus:  (a) agricultural
 (b) urban

Consolidated Water Use Efficiency 2002 PSP
Proposal Part One:

A. Project Information Form (continued)

19. Project type (select one):
Prop 13 Urban Grant or Prop 13
Agricultural Feasibility Study Grant
capital outlay project related to :

 (a) implementation of Urban Best
Management Practices

 (b) implementation of Agricultural Efficient
Water Management Practices

 (c) implementation of Quantifiable
Objectives (include QO number(s)

          

 (d) other (specify)

          

DWR WUE Project related to:  (e) implementation of Urban Best
Management Practices

 (f) implementation of Agricultural Efficient
Water Management Practices

 (g) implementation of Quantifiable
Objectives (include QO number(s))

 (h) innovative projects (initial
investigation of new technologies,
methodologies, approaches, or
institutional frameworks)

 (i) research or pilot projects
 (j) education or public information
programs

 (k) other (specify)

          

20. Do the actions in this proposal involve
physical changes in land use, or
potential future changes in land use?

 (a) yes

 (b) no

If yes, the applicant must complete the CALFED
PSP Land Use Checklist found at
http://calfed.water.ca.gov/environmental_docs.ht
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ml and submit it with the proposal.
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PROPOSITION 13 URBAN WATER CONSERVATION GRANT

CITY OF SAN JOAQUIN
2002 WATER SYSTEM MAINTENANCE PROJECT

PROPOSAL PART TWO

Project Summary

This project consists of replacement of existing leaking water mains, installation of new

water valves and replacement of a leaking fire hydrant for the water system of the City of

San Joaquin.  The project will enable the City to conserve water by eliminating existing

leaking facilities and allow a more water-efficient operation of the municipal water system. 

The proposed project will also eliminate costly maintenance by City public work personnel.

 The cost of the project is $270,000 and the anticipated savings are $284,000 over the life

of the project.  The estimated amount of water to be saved annually is 1.4 acre-feet.  

1. Scope of Work: Relevance and Importance

1. Nature, scope and objectives of the project.

1. Replacement of 1,800 feet of existing 4" steel water main with a new

6" PVC water main in the Idaho/Oregon alley from Manning Avenue to

Pine Street.  This steel main has deteriorated and City crews have

made numerous repairs to the line over the last five years.  This main

serves fifty-two homes, and new services will be installed from the

main to the property line.  No work will be done on private property.

2. Replacement of 2,700 feet of existing 2" steel water main with 1,300

feet of 6" and 1,400 feet of 12" PVC water mains in Railroad Avenue

from Ninth Street to 1,400 feet North of Pine Street.  This existing

main serves 4 business and 1 residence.  New services will be

installed for each customer.  The existing main is on private property

and access to make repairs is limited and difficult.  The steel line has

deteriorated and City crews have made numerous repairs.  The new
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main will be placed in public street rights of way.

3. Seven new shut-off valves will be installed at various locations on

existing water mains in the City.  These valves will allow water mains

to be isolated so that the amount of water lost during repairs will

decrease.

4. An existing leaking fire hydrant will be replaced with a new hydrant.

2. Scope of Work: Technical/Scientific Merit, Feasibility, Monitoring and Assessment

1. Methods, procedures and facilities.  The project will replace leaking facilities

with new materials that will resist corrosion and require less maintenance.

2. Task List and Schedule.  See Table A, attached

3. Monitoring and Assessment.  Repair records for the City Public Works

Department for a period of ten years will keep the proposed facilities.  These

records will document repairs made to the installed facilities, if any.

4. Preliminary Plans and Specifications and Certification Statements.   See

attached.

3. Qualifications of the Applicants and Cooperators.

1. Gary D. Horn, San Joaquin City Engineer, will be the project manager.  His

resume and a brief company profile for Yamabe & Horn Engineering, Inc. are

attached.

2. The City of San Joaquin operates the municipal water system and no

external cooperators will be involved.  Licensed pipeline contractors will

perform the construction.

4. Benefits and Costs.

1. Budget.  A detailed engineer’s estimate is attached.  A 10% contingency has

been added to the project cost to cover unanticipated construction related

costs due to unknown field conditions.

2. Cost-Sharing.  The City of San Joaquin does not propose any cost sharing.

3. Benefit Summary and Breakdown.
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1. Project outcomes and benefits.  The outcome of the project will be to

reduce the amount of water lost and reduce the maintenance cost to

the City of San Joaquin for caused by the existing water mains.  The

City averages five breaks per year on the two lines being replaced. 

Each repair requires that the lines be flushed prior to being placed

back in service.  The repairs also require 24 man-hours to repair,

along with equipment and material costs.  The City of San Joaquin will

realize the benefit. 

2. Non-quantifiable benefits.  Each break in the water main requires that

the line be taken out of service.  There will be non-quantified benefit to

the residents served by these mains in the increased level of service

provided by the City water system.

4. Assessment of Costs and Benefits.

1. Assumptions.  The project will eliminate costs currently being incurred

by the City.

1. Each break in the water main requires 24 man-hours to repair

at a cost of $50 per hour, a backhoe at $800 and service truck

at $400.  Material costs are $900.

2. Flushing the water main after repair for 60 minutes at 1,500

g.p.m. requires 90,000 gallons of water.

3. Inadequate shut-off valves require 4 man-hours of additional

staff time for water main isolation at $50 per hour.

2. Cost Benefit.

1. Each break costs $3,300 to repair and the City averages 5

breaks per year at a total cost of $16,500.

2. Water production costs for the City are $1.12 per thousand

gallons of water, for a cost of $100 per break or a total of $500

per year.
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3. Inadequate shut-off valves cost $200 per incident and the City

averages 5 incidents per year for a total of $1,000 per year.

4. The total cost savings is estimated at $18,000 per year.

3. Present Value.  The present value of the benefit over the 50-year life

of the project at a 6% discount rate is $284,000.

4. The present cost of the project is $270,000.  The Present Value of the

savings is $284,000.  The City of San Joaquin will realize all benefits

of the project.

5. Benefit/Cost Ratio.  The B/C Ratio is 1.05.

5. Outreach, Community Involvement and Acceptance.  The residents and business

owners affected by the project will be notified by a bilingual letter outlining the

project and inviting them to a town-hall meeting.  Approximately 150 residents and 3

businesses will benefit from the project.  The major benefit will be a continuous

supply of water since fewer repairs to the old water mains will be required, and

fewer instances of the water being turned off.
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Preliminary Engineer's Estimate February 25, 2002
2002 WATER SYSTEM MAINTENANCE PROJECT
City of San Joaquin

Estimated Unit
Description Quantity Price Extension

CONSTRUCTION

12" PVC Water Main 1,400         lf 30.00$         42,000$                     
6" PVC Water Main 3,100         lf 20.00           62,000                       
12" Valve, New Construction 2                ea 850.00         1,700                         
Install 8" Valve in Existing Main 3                ea 1,000.00      3,000                         
6" Valve, New Construction 6                ea 500.00         3,000                         
Install 6" Valve in Existing Main 4                ea 800.00         3,200                         
Install 4" Valve in Existing Main 1                ea 600.00         600                            
2" Water Service 4                ea 1,000.00      4,000                         
1" Water Service 52              ea 850.00         44,200                       
Fire Hydrants 3                ea 2,500.00      7,500                         
Trench Resurfacing 6,200         sf 6.00             37,200                       
Mobilization Lump Sum 5,000                         
Traffic & Dust Control Lump Sum 9,600                         

-                             
223,000$                   

MISCELLANEOUS

Design Engineering 13,000$                     
Construction Staking 4,400                         
Inspection & Testing 4,400                         
Contract Administration 3,200                         
Contingency 22,000                       

47,000$                     

99-150\02 water est 270,000$                   

Total Miscellaneous

Total Project Cost

Total Construction



NO. TASK START END COST 4 QTR 02 1 QTR 03 2 QTR 03 3 QTR 03

1 DESIGN ENGINEERING 10/1/2002 2/1/2003 13,000$       13,000$       26,000$       
PLANS & SPECS

2 CONSTRUCTION 4/1/2003 7/1/2003 245,000$     245,000$     245,000$     

3 STAKING, INSPECTION 4/1/2003 8/1/2003 12,000$       12,000$       10,000$       2,000$         
TESTING & CONTRACT 
ADMIN

TOTAL 270,000$     13,000$       283,000$     255,000$     2,000$         
99-150\RTASK
2/25/2002

QUARTERLY EXPENDITURE

TASK LIST AND SCHEDULE

TABLE A

CITY OF SAN JOAQUIN

2002 WATER SYSTEM MAINENANCE PROJECT


